

AECOM Technical Services, Inc.

5438 Wade Park Blvd. Raleigh, NC 27607

RE: Jordan Lake Water Reclamation and Reuse Project – Phase 2 RTP South Project No.: 60601978

ADDENDUM NO. 1 - DECEMBER 07, 2022

TO: ALL HOLDERS OF RECORD OF CONTRACT DOCUMENTS

Acknowledge receipt of this addendum by inserting its number and date in the Bid Form. Failure to do so may subject bidder to disqualification. This addendum forms a part of the Contract Documents. It modifies them as follows:

MINUTES FROM THE PRE-BID MEETING

1. Minutes from the Virtual Pre-Bid Meeting held on Wednesday, November 30th, 2022, are attached.

END OF ADDENDUM NO. 1



Pre-Bid Meeting Agenda Minutes

Meeting name Pre-Bid Meeting

Time

2:00 pm

Project name

Jordan Lake Water Reclamation and Reuse

Project - Phase 2 RTP South

Meeting date November 30, 2022

Location

AECOM Office, 5438 Wade Park Blvd,

Raleigh, NC

AECOM project number

60601978

1. **Introductions**

Matt Miles - AECOM, Project Manager

Kevin Krick (Virtual) - AECOM, Engineer of Record

Tom Covington, Wake County, Project Manager

Brad Keely, Moffat Pipe

Tim Hogan, Pipeline Utilities

Corrie Bondar, Town of Cary

2. **Project Summary**

- Location: Primarily along Louis Stephens Drive and Little Drive in the Town of Cary, with minor portions of the project 2.1 along O'Kelly Chapel Road and Davis Drive.
- Project Highlights: 2.2
- 2.2.1 Approximately 8,000 LF of 8-inch reclaimed water line, 4,000 LF of 12-inch reclaimed water line, and associated appurtenances. Most of the line is C900 PVC.
- 2.2.2 Horizontal Directional Drill (Sheet CU-102 and Sheet CU-115), unit price item in bid form
- Connection on both sides to an existing 12" DIP line at NC Highway 540. Alternate #1 is to install a new 8" HDD 2.2.3 under NC Highway 540 if the existing line is not useable.

3. **Bid Opening**

- 3.1 Date / Time: Tuesday, December 13, 2022 @ 3:00 pm
- 3.2 Location: Wake County Justice Center, Room 2900, Raleigh, NC. Bidders should allow for extra time to get in and through security.
- 3.3 Bids can be mailed in or hand delivered prior to 3:00 pm. The bids will be publicly opened and read aloud. If mailing bids they shall be to the attention of the Director of Finance.
- 3.4 Bidders should carefully review the Instructions to Bidders

3.5 Electronic copies of bidding documents can be obtained from Chris Parker with AECOM via Christopher.parker@aecom.com Please email Chris Parker if you would like digital copies of the drawings, specifications, and geotechnical reports.

4. Miscellaneous Items

- 4.1 Bidders are strongly encouraged to visit the project site and carefully examine conditions along the project alignment.
- 4.2 Wake County Board meeting for approval is anticipated to be January 17th.
- 4.3 Construction is anticipated to begin in February 2022.
- 4.4 Encroachment Agreement has been renewed by NCDOT until 11/09/2023.
- 4.5 E&SC permit is valid until 2/4/2023, ideally would want to start land disturbance prior to this date
- 4.6 Town of Cary reclaim water extension permit extended on 12/1/2022
- 4.7 Construction must be completed within 240 calendar days from the Notice to Proceed.
- 4.8 Contractors must comply with requirements of the NCDOT with regards to traffic control and the encroachment agreement.
- 4.9 Contractors must comply with the requirements of the NCDEQ with regards to erosion control.
- 4.10 Liquidated Damages \$500/day
- 4.11 MBE Participation, Identified in Instructions to Bidders. All bidders must provide with bid one of the forms as identified in the contract specifications. Note
- 4.12 Bid Bonds, 5% minimum of bid price and included with bid. Bidders must use the Bid Bond form that is in Bid Package.
- 4.13 Minutes from this meeting will be included into an Addendum

5. Questions and Answers

5.1 All questions must be submitted in writing (e-mail) to Christopher Parker at Christopher.parker@aecom.com. All questions must be received by Tuesday, December 6th, 2022, at-submitted in writing (e-mail) to Christopher Parker at Christopher.parker@aecom.com. All questions must be received by Tuesday, December 6th, 2022, at-submitted in writing (e-mailto:at-submitted).