

CIP NO.: 275-20

PROJECT: WATER METER VAULT REPLACEMENTS AT ROYAL PARK AND UNIVERSITY LAKE LOCATIONS

DATE: NOVEMBER 2022

DOCUMENT 00 11 16

ADVERTISEMENT FOR BIDS

CIP No.: 275-20

Project: WATER METER VAULT REPLACEMENTS AT ROYAL PARK AND UNIVERSITY LAKE LOCATIONS

Owner: ORANGE WATER AND SEWER AUTHORITY
400 JONES FERRY ROAD
CARRBORO, NORTH CAROLINA 27510

Date: November 7, 2022

Sealed Bids will be received by Orange Water and Sewer Authority from Bidders until 2:00 P.M., local time, on December 13, 2022 for CIP No. 275-20, Project: "Water Meter Vault Replacements at Royal Park and University Lake Locations", in the Administrative Offices, 400 Jones Ferry Road, Carrboro, North Carolina 27510, at which time the Bids received will be opened and read aloud.

Bids will be received for a Unit Price General Construction Contract. The Contractor and all Subcontractors shall have valid North Carolina General Contractor's Licenses for the type and value of the work to be performed.

The Project consists of furnishing all materials, labor, equipment, tools, etc. unless otherwise specified, for the complete and operable installation of:

The demolition and replacement of two separate water meter vaults and connecting water service piping between the vault and water main in locations servicing multi-family residential units in the Town of Carrboro.

The major work items included in the Base Bid, as described in the Specifications and as shown on the Drawings, are as follows:

Royal Park Apartments - replacement of existing concrete vault, 6-inch water meter and appurtenances, and upstream and downstream connection piping.

University Lake Apartments - replacement of existing concrete vault, 4-inch water meter and appurtenances, and upstream and downstream connection piping.

The foregoing description shall not be construed as a complete description of all work required.

Beginning on November 7, 2022 the Contract Documents will be made available to prospective bidders. Printed copies of the Contract Documents are not available. Electronic copies will be transmitted to bidders by request through email, free of charge, by emailing

kmattingly@mckimcreed.com. The Contract Documents are also available online at ConstructConnect, Hispanic Contractors, and Dodge Data & Analytics.

Bidders are strongly encouraged to attend a non-mandatory Pre-Bid Conference at 3:00 P.M., local time, on Wednesday, November 16, 2022 in the Administrative Offices, 400 Jones Ferry Road, Carrboro, North Carolina.

Orange Water and Sewer Authority has adopted a minimum ten (10%) percent goal for participation by minority businesses in the total value of the work for this project in accordance with Section 143-128.2 of the General Statutes of North Carolina.

Each Bidder shall be licensed under Chapter 87 of the North Carolina General Statutes. Bidders are notified that "An Act to Regulate the Practice of General Contracting," was ratified by the General Assembly of North Carolina on March 10, 1925, and that this Act and subsequent Amendments, will be observed in receiving and awarding Contracts.

Each bidder is required to submit a Non-Collusion Affidavit pursuant to Section 133-30 of the General Statutes of North Carolina.

To ensure that all Bidders are kept up to date on any Addenda, changes, or information notices, please send an e-mail to: **kmattingly@mckimcreed.com** indicating your intention to prepare a Bid for the Project. Failure to complete this step may render your Bid as non-responsive.

Each Bidder is advised that the Work may be inspected and supervised by an Engineer or firm under the direction of Orange Water and Sewer Authority. The Engineer or firm may also be involved in the identification of specific repair areas and the proposed method of repairs for the Work.

Orange Water and Sewer Authority requires the Project to be at Substantial Completion within 150 consecutive calendar days from date of Notice to Proceed and at Final Completion 180 consecutive calendar days from date of Notice to Proceed.

No Bid shall be considered or accepted unless at the time of its filing the same shall be accompanied by a deposit of a certified or cashier's check drawn on a bank or trust company insured by the Federal Deposit Insurance Corporation (FDIC), in an amount equal to five percent (5%) of the amount of the Bid. The check shall be made payable to Orange Water and Sewer Authority. Said deposit shall guarantee that the Contract will be entered into by the successful Bidder if the Award is made. Such deposit of certified or cashier's check may be held by Orange Water and Sewer Authority until the successful Bidder has executed and delivered the Contract Documents, including performance and payment bond, to Orange Water and Sewer Authority and returned or kept in accordance with North Carolina General Statute 143-129.

In lieu of the certified or cashier's check deposit mentioned above, the Bidder may file a Bid Bond in the same amount executed by a corporate surety authorized to execute such bonds in North Carolina and conditioned as provided by North Carolina General Statute 143-129 and on the form(s) found in the Proposal section. Bid Bond forms enclosed as part of the Bidding Documents must be properly executed at the time Bids are submitted before a Bid will be

CIP NO.: 275-20

PROJECT: WATER METER VAULT REPLACEMENTS AT ROYAL PARK AND UNIVERSITY LAKE LOCATIONS

DATE: NOVEMBER 2022

considered. Properly executed Power of Attorney of the corporate surety's agent shall accompany such bond and be attached to the page provided therefore in the Bidding Documents.

Bids shall be submitted under a condition of irrevocability, except as required by law, for a period of or ninety (90) calendar days after the Bid opening.

Orange Water and Sewer Authority reserves the right to accept or reject any or all Bids, to waive any and all informalities, and to disregard all nonconforming or conditional Bids or counter Bids, and to accept the Bid that will be in the best interest of Orange Water and Sewer Authority.

ORANGE WATER AND SEWER AUTHORITY
TODD TAYLOR, EXECUTIVE DIRECTOR
November 7, 2022

-END OF DOCUMENT-