

cahoon+kasten

A R C H I T E C T S

**Hyde County Industrial Arts Center
Site Topsoil Removal and Fill Placement
Swan Quarter, NC**

Addendum No. 2

January 24, 2023

Issued to:

Maintenance Director	Paul O'Neal	Hyde Co. Schools	poneal@hyde.k12.nc.us
Superintendent	Melanie Shaver	Hyde Co. Schools	mshaver@hyde.k12.nc.us
Bidders	Tommy Sawyer	Sawyer and Sons	sawyer2@centurylink.net
	Derek Hatchell	Hatchell Const.	derek@hatchellconcrete.com
	All plan rooms		

This Addendum modifies the bid documents. Please acknowledge receipt when you receive this email.

1. There were insufficient bids to open on January 24th. The project will rebid at 3:00 PM on Tuesday January 31 at Cahoon and Kasten Architects, PC. At that time there will be no minimum number of bids.
2. This addendum need not be acknowledged on the face of the bid if the bid was submitted today and the bidder chooses to leave it in the hands of the architect until the next opening.

END