

ADDENDUM NO. 02

ISSUE DATE: **March 31, 2023**

PROJECT: **NC Transportation Museum - Back Shop Clerestory Repairs**
1 Samuel Spencer Drive, Spencer, North Carolina
SCO ID#: 21-22909-01A
Atlas Engineering Job No. J2507

FROM: **Matt Poisel, PE - Atlas Engineering, Inc.**

TO (via email): Tony Romaine – NC Department of Natural and Cultural Resources
Pre-Bid Meeting Attendees and Additional Designated Representatives
Contractors/Manufacturers Holding Bid Documents

This addendum forms a part of the Contract Documents titled “NC Transportation Museum - Back Shop Clerestory Repairs”, dated February 2023. **Acknowledge receipt of this Addendum in the space provided on the bottom of the signature page of the Form of Proposal.** Failure to do so may subject the Bidder to disqualification.

This addendum consists of 1 pages with 0 pages of attachments, totaling 1 page.

POSTPONEMENT OF RE-BID DATE:

The bid opening date for the re-bid of this project is now **April 13, 2023 at 3:00pm.**

Sealed proposals will be received by the **NC Department of Natural and Cultural Resources** in the office of **NC Department of Natural and Cultural Resources – Capital Projects Unit, 109 East Jones Street, Raleigh, NC 27601, Attn: Mr. Tony Romaine** up to **3:00 P.M.** on **April 13, 2023** and immediately thereafter publicly opened and read in the office of the same location for the furnishing of labor, material and equipment entering into the construction of: **NC Transportation Museum Back Shop Clerestory Repairs** at 1 Samuel Spencer Dr, Spencer, NC 28159.

END OF ADDENDUM