



## Subcontractor Outreach Virtual Event

Balfour Beatty is currently bidding electrical, sitework and landscaping bid packages to previous prequalified subcontractors for the:

### **CMS Northwest School of the Arts Project 1**

❖ **2<sup>nd</sup> & 3<sup>rd</sup> Tier Subcontractor Outreach Meeting Session:**  
**Tuesday, May 23, 2023**  
10:30 – 11:00 am

Click here to join the meeting

[https://teams.microsoft.com/l/meetup-join/19%3ameeting\\_MzA0NjZiYmEtYjkxNS00NjE4LWE2YzMtMjE2YzJlZTVmNDEEx%40thread.v2/0?content=%7b%22Tid%22%3a%2201f3a409-b48f-4f2c-b95b-7ea1977a06ed%22%2c%22Oid%22%3a%2200b87c0d-8cd6-4be2-93f7-a9ad72f055b5%22%7d](https://teams.microsoft.com/l/meetup-join/19%3ameeting_MzA0NjZiYmEtYjkxNS00NjE4LWE2YzMtMjE2YzJlZTVmNDEEx%40thread.v2/0?content=%7b%22Tid%22%3a%2201f3a409-b48f-4f2c-b95b-7ea1977a06ed%22%2c%22Oid%22%3a%2200b87c0d-8cd6-4be2-93f7-a9ad72f055b5%22%7d)

#### **Project Info:**

The CMS Northwest School of the Arts Project 1 consists of developing the parking lot and infrastructure for the future classroom bldg. The project includes two phases 1A and 1B. Phase 1A includes the removing the existing track/playground and the lower parking lot, installing a new underground detention system, rerouting the water/fire line, rerouting the sanitary sewer, building the new parking lot, bus lot connector, and entrances. Phase 1B includes removing the existing upper parking lot, storm drainage, grading the future visual arts classroom building location, and building the new drive from the parking lot to the auditorium.

**Prequalification for 1<sup>st</sup> tier subcontractors is closed. This is for 2<sup>nd</sup> & 3<sup>rd</sup> tier subcontractors.**

For further information or questions, please contact:

Elizabeth Reppucci – Balfour Beatty – 704.319.4021 – ereppucci@bbus.com