

**Dare County ABC Store - Buxton**  
Buxton, NC

**Addendum No. 2**  
June 06, 2023

**Issued to:**

General Manager  
Chairman

Ted Toler  
Fields Scarborough

DCABC Board  
DCABC Board

[tedt.darecoabc@gmail.com](mailto:tedt.darecoabc@gmail.com)  
[fscarborough1@gmail.com](mailto:fscarborough1@gmail.com)

**Bidders**

Ansar Malik  
Michael Roberts  
Dickie Ashe

A J Builders  
A R Chesson  
Farrell & Family

[ansarkmalik@gmail.com](mailto:ansarkmalik@gmail.com)  
[michael@archesson.com](mailto:michael@archesson.com)  
[farrellfamilyconstruction@gmail.com](mailto:farrellfamilyconstruction@gmail.com)

**Plan Rooms** (List available on request)

This Addendum modifies:

1. The Date of Bid has been rescheduled for **June 29, 2023**. The time and place remain the same at 2:00pm at the office of Cahoon + Kasten Architects.

Please acknowledge receipt when you receive this email and on the Bid Form on bid day.

END