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SURVEY DISCLAIMER

SURVEY INFORMATION PREPARED BY L.
JORDAN PARKER (PLS L-4665) ON OCTOBER 7,
2022. CAWTHORNE, MOSS, & PANCIERA, PC,
333 S. WHITE STREET, WAKE FOREST, NC 27588
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DEMOLITION NOTES

1. CONTRACTOR IS RESPONSIBLE FOR THE
COORDINATION AND SEQUENCING OF
DEMOLITION AS DESCRIBED BY THESE
DOCUMENTS AND SPECIFICATIONS.

CONTRACTOR IS TO OBTAIN ALL PERMITS.

2. EXISTING WELL AND SEPTIC SYSTEM
ABANDONMENTS OR REMOVALS SHALL BE IN
ACCORDANCE WITH GRANVILLE COUNTY
STANDARDS

5. CONTRACTOR IS RESPONSIBLE FOR
COORDINATION WITH OWNER AND UTILITY
COMPANY FOR DEMOLITION OR RELOCATION OF
APPLICABLE UTILITIES, IE, GAS, CABLE, POWER,
TELEPHONE, WATER, SEWER, DUCT BANK, ETC.
CONTRACTOR IS ALSO RESPONSIBLE FOR
SCHEDULING, SEQUENCING, AND PROVIDING
TEMPORARY MEASURES OF SERVICE FOR ALL
APPLICABLE UTILITIES. EXISTING UTILITIES SHALL
PROVIDE CONTINUOUS SERVICE THROUGHOUT
CONSTRUCTION.

4. CONTRACTOR SHALL BE RESPONSIBLE TO
IMMEDIATELY FIX ANY ACTIVE UTILITIES DAMAGED
DURING CONSTRUCTION AT CONTRACTOR'’S
EXPENSE. THE OWNER WILL PAY TO MOVE OR
REPAIR ANY UTILITIES ENCOUNTERED DURING
CONSTRUCTION WHICH ARE NOT IDENTIFIED ON
CONSTRUCTION DOCUMENTS OR SITE SURVEY.

S. ALL MATERIAL GENERATED BY THE DEMOLITION
WILL BE HAULED FROM THE SITE AND
DISPOSED OF PER LOCAL ORDINANCES.

6. SAW—CUT CONCRETE AND ASPHALT PAVEMENT,
SIDEWALK OR CURB AND GUTTER BEFORE
EXCAVATION WHERE CONSTRUCTION PLANS
SHOW TIE—INS.

7. CORNWALL RD SHALL REMAIN OPEN AND
UNOBSTRUCTED TO TRAFFIC AT ALL TIMES.

8. CONTRACTOR IS RESPONSIBLE FOR TRAFFIC
CONTROL DURING CONSTRUCTION PER WORK
AREA TRAFFIC CONTROL HANDBOOK STANDARDS.
(W.AT.C.H)

9. CONTRACTOR SHALL COORDINATE ALL

DEMOLITION OR INSTALLATION WORK ALONG
CORNWALL RD WITH THE NCDOT.

10. REPAIR OR REPLACE ANY ADJACENT CONCRETE
CURBING AND/OR SIDEWALK DAMAGED AS PART
OF DEMOLITION PROCESS.
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